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SECTION 01 10 00
SUMMARY

PART 1  GENERAL
1.01 PROJECT

A. Project Name:  Calwa Pool
B. Owner's Name:  Calwa Recreation and Park District.
C. Architect's Name:  Dyson Architects.
D. The Project consists of Existing Pool Demolition.

1.02 CONTRACT DESCRIPTION
A. Contract Type:  A single prime contract based on a Stipulated Price as described in Document

00 52 00 - Agreement Form.
1.03 DESCRIPTION OF ALTERATIONS WORK

A. Scope of demolition and removal work is ​indicated on drawings​.
1.04 OWNER OCCUPANCY

A. Owner intends to continue to occupy adjacent portions of the existing building during the entire
construction period.

B. Cooperate with Owner to minimize conflict and to facilitate Owner's operations.
C. Schedule the Work to accommodate Owner occupancy.

1.05 CONTRACTOR USE OF SITE AND PREMISES
A. Construction Operations:  Limited to areas noted on Drawings.

1. Locate and conduct construction activities in ways that will limit disturbance to site.
B. Arrange use of site and premises to allow:

1. Owner occupancy.
C. Provide access to and from site as required by law and by Owner:

1. Emergency Building Exits During Construction:  Keep all exits required by code open
during construction period; provide temporary exit signs if exit routes are temporarily
altered.

2. Do not obstruct roadways, sidewalks, or other public ways without permit.
END OF SECTION
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SECTION 01 50 00
TEMPORARY FACILITIES AND CONTROLS

PART 1  GENERAL
1.01 SECTION INCLUDES

A. Temporary Controls:  Barriers, enclosures, and fencing.
B. Security requirements.
C. Waste removal facilities and services.

1.02 BARRIERS
A. Provide barriers to prevent unauthorized entry to construction areas, to prevent access to areas

that could be hazardous to workers or the public, to allow for owner's use of site and to protect
existing facilities and adjacent properties from damage from construction operations and
demolition.

B. Provide barricades and covered walkways required by governing authorities for public rights-of-
way and for public access to existing building.

C. Protect non-owned vehicular traffic, stored materials, site, and structures from damage.
1.03 SECURITY - SEE SECTION 01 35 53

A. Provide security and facilities to protect Work, existing facilities, and Owner's operations from
unauthorized entry, vandalism, or theft.

1.04 WASTE REMOVAL
A. Provide waste removal facilities and services as required to maintain the site in clean and

orderly condition.
B. Provide containers with lids.  Remove trash from site periodically.
C. If materials to be recycled or re-used on the project must be stored on-site, provide suitable

non-combustible containers; locate containers holding flammable material outside the structure
unless otherwise approved by the authorities having jurisdiction.

D. Open free-fall chutes are not permitted.  Terminate closed chutes into appropriate containers
with lids.

PART 2  PRODUCTS - NOT USED
PART 3  EXECUTION - NOT USED

END OF SECTION
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SECTION 01 70 00
EXECUTION AND CLOSEOUT REQUIREMENTS

PART 1  GENERAL
1.01 SECTION INCLUDES

A. Cleaning and protection.
B. Closeout procedures, including Contractor's Correction Punch List, except payment

procedures.
1.02 REFERENCE STANDARDS

A. NFPA 241 - Standard for Safeguarding Construction, Alteration, and Demolition Operations;
2022, with Errata (2021).

PART 2  PRODUCTS
PART 3  EXECUTION
3.01 EXAMINATION

A. Verify that existing site conditions and substrate surfaces are acceptable for subsequent work.
 Start of work means acceptance of existing conditions.

B. Examine and verify specific conditions described in individual specification sections.
C. Prior to Cutting:  Examine existing conditions prior to commencing work, including elements

subject to damage or movement during cutting and patching.  After uncovering existing work,
assess conditions affecting performance of work.  Beginning of cutting or patching means
acceptance of existing conditions.

3.02 PROGRESS CLEANING
A. Maintain areas free of waste materials, debris, and rubbish.  Maintain site in a clean and orderly

condition.
B. Remove debris and rubbish from pipe chases, plenums, attics, crawl spaces, and other closed

or remote spaces, prior to enclosing the space.
C. Broom and vacuum clean interior areas prior to start of surface finishing, and continue cleaning

to eliminate dust.
D. Collect and remove waste materials, debris, and trash/rubbish from site periodically and

dispose off-site; do not burn or bury.
3.03 PROTECTION OF INSTALLED WORK

A. Protect installed work from damage by construction operations.
B. Provide special protection where specified in individual specification sections.
C. Provide temporary and removable protection for installed products. Control activity in immediate

work area to prevent damage.
D. Provide protective coverings at walls, projections, jambs, sills, and soffits of openings.
E. Protect finished floors, stairs, and other surfaces from traffic, dirt, wear, damage, or movement

of heavy objects, by protecting with durable sheet materials.
3.04 CLOSEOUT PROCEDURES

A. Accompany Project Coordinator on preliminary inspection to determine items to be listed for
completion or correction in the Contractor's Correction Punch List for Contractor's Notice of
Substantial Completion.

B. Notify Architect when work is considered ready for Architect's Substantial Completion
inspection.

C. Submit written certification containing Contractor's Correction Punch List, that Contract
Documents have been reviewed, work has been inspected, and that work is complete in
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accordance with Contract Documents and ready for Architect's Substantial Completion
inspection.

D. Conduct Substantial Completion inspection and create Final Correction Punch List containing
Architect's and Contractor's comprehensive list of items identified to be completed or corrected
and submit to Architect.

E. Correct items of work listed in Final Correction Punch List and comply with requirements for
access to Owner-occupied areas.

F. Notify Architect when work is considered finally complete and ready for Architect's Substantial
Completion final inspection.

G. Complete items of work determined by Architect listed in executed Certificate of Substantial
Completion.

END OF SECTION
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SECTION 01 74 19
CONSTRUCTION WASTE MANAGEMENT AND DISPOSAL

PART 1  GENERAL
1.01 WASTE MANAGEMENT REQUIREMENTS

A. Owner requires that this project generate the least amount of trash and waste possible.
B. Employ processes that ensure the generation of as little waste as possible due to error, poor

planning, breakage, mishandling, contamination, or other factors.
C. Minimize trash/waste disposal in landfills; reuse, salvage, or recycle as much waste as

economically feasible.
D. Contractor Reporting Responsibilities:  Submit periodic Waste Disposal Reports; report landfill

disposal, incineration, recycling, salvage, and reuse regardless of to whom the cost or savings
accrues; use the same units of measure on required reports.

E. Methods of trash/waste disposal that are not acceptable are:
1. Burning on the project site.
2. Burying on the project site.
3. Dumping or burying on other property, public or private.
4. Other illegal dumping or burying.

F. Regulatory Requirements:  Contractor is responsible for knowing and complying with regulatory
requirements, including but not limited to Federal, state and local requirements, pertaining to
legal disposal of all construction and demolition waste materials.

1.02 RELATED REQUIREMENTS
A. Section 01 10 00 - Summary:  List of items to be salvaged from the existing building for

relocation in project or for Owner.
B. Section 01 50 00 - Temporary Facilities and Controls:  Additional requirements related to

trash/waste collection and removal facilities and services.
C. Section 01 70 00 - Execution and Closeout Requirements:  Trash/waste prevention procedures

related to demolition, cutting and patching, installation, protection, and cleaning.
1.03 DEFINITIONS

A. Clean:  Untreated and unpainted;  not contaminated with oils, solvents, caulk, or the like.
B. Construction and Demolition Waste:  Solid wastes typically including building materials,

packaging, trash, debris, and rubble resulting from construction, remodeling, repair and
demolition operations.

C. Hazardous:  Exhibiting the characteristics of hazardous substances, i.e., ignitibility, corrosivity,
toxicity or reactivity.

D. Nonhazardous:  Exhibiting none of the characteristics of hazardous substances, i.e., ignitibility,
corrosivity, toxicity, or reactivity.

E. Nontoxic:  Neither immediately poisonous to humans nor poisonous after a long period of
exposure.

F. Recyclable:  The ability of a product or material to be recovered at the end of its life cycle and
remanufactured into a new product for reuse by others.

G. Recycle:  To remove a waste material from the project site to another site for remanufacture
into a new product for reuse by others.

H. Recycling:  The process of sorting, cleansing, treating and reconstituting solid waste and other
discarded materials for the purpose of using the altered form.  Recycling does not include
burning, incinerating, or thermally destroying waste.

I. Return:  To give back reusable items or unused products to vendors for credit.
J. Reuse:  To reuse a construction waste material in some manner on the project site.
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K. Salvage:  To remove a waste material from the project site to another site for resale or reuse by
others.

L. Sediment:  Soil and other debris that has been eroded and transported by storm or well
production run-off water.

M. Source Separation:  The act of keeping different types of waste materials separate beginning
from the first time they become waste.

N. Toxic:  Poisonous to humans either immediately or after a long period of exposure.
O. Trash:  Any product or material unable to be reused, returned, recycled, or salvaged.
P. Waste:  Extra material or material that has reached the end of its useful life in its intended use.

 Waste includes salvageable, returnable, recyclable, and reusable material.
1.04 SUBMITTALS

A. Waste Disposal Reports:  Submit at specified intervals, with details of quantities of trash and
waste, means of disposal or reuse, and costs; show both totals to date and since last report.
1. Submit updated Report with each Application for Progress Payment; failure to submit

Report will delay payment.
2. Submit Report on a form acceptable to Owner.
3. Landfill Disposal:  Include the following information:

a. Identification of material.
b. Amount, in tons or cubic yards (cubic meters), of trash/waste material from the

project disposed of in landfills.
c. State the identity of landfills, total amount of tipping fees paid to landfill, and total

disposal cost.
d. Include manifests, weight tickets, receipts, and invoices as evidence of quantity and

cost.
4. Incinerator Disposal:  Include the following information:

a. Identification of material.
b. Amount, in tons or cubic yards (cubic meters), of trash/waste material from the

project delivered to incinerators.
c. State the identity of incinerators, total amount of fees paid to incinerator, and total

disposal cost.
d. Include manifests, weight tickets, receipts, and invoices as evidence of quantity and

cost.
5. Recycled and Salvaged Materials:  Include the following information for each:

a. Identification of material, including those retrieved by installer for use on other
projects.

b. Amount, in tons or cubic yards (cubic meters), date removed from the project site,
and receiving party.

c. Transportation cost, amount paid or received for the material, and the net total cost or
savings of salvage or recycling each material.

d. Include manifests, weight tickets, receipts, and invoices as evidence of quantity and
cost.

e. Certification by receiving party that materials will not be disposed of in landfills or by
incineration.

6. Material Reused on Project:  Include the following information for each:
a. Identification of material and how it was used in the project.
b. Amount, in tons or cubic yards (cubic meters).
c. Include weight tickets as evidence of quantity.

7. Other Disposal Methods:  Include information similar to that described above, as
appropriate to disposal method.
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PART 3  EXECUTION
2.01 WASTE MANAGEMENT PLAN IMPLEMENTATION

A. Manager:  Designate an on-site person or persons responsible for instructing workers and
overseeing and documenting results of the Waste Management Plan.

B. Communication:  Distribute copies of the Waste Management Plan to job site foreman, each
subcontractor, Owner, and Architect.

C. Instruction:  Provide on-site instruction of appropriate separation, handling, and recycling,
salvage, reuse, and return methods to be used by all parties at the appropriate stages of the
project.

D. Meetings:  Discuss trash/waste management goals and issues at project meetings.
1. Prebid meeting.
2. Preconstruction meeting.
3. Regular job-site meetings.

E. Facilities:  Provide specific facilities for separation and storage of materials for recycling,
salvage, reuse, return, and trash disposal, for use by all contractors and installers.
1. Provide containers as required.
2. Provide adequate space for pick-up and delivery and convenience to subcontractors.
3. Keep recycling and trash/waste bin areas neat and clean and clearly marked in order to

avoid contamination of materials.
F. Hazardous Wastes:  Separate, store, and dispose of hazardous wastes according to applicable

regulations.
G. Recycling:  Separate, store, protect, and handle at the site identified recyclable waste products

in order to prevent contamination of materials and to maximize recyclability of identified
materials.  Arrange for timely pickups from the site or deliveries to recycling facility in order to
prevent contamination of recyclable materials.

H. Reuse of Materials On-Site:  Set aside, sort, and protect separated products in preparation for
reuse.

I. Salvage:  Set aside, sort, and protect products to be salvaged for reuse off-site.
END OF SECTION
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SECTION 02 41 00
DEMOLITION

PART 1  GENERAL
1.01 SECTION INCLUDES

A. Selective demolition of built site elements.
B. Abandonment and removal of existing utilities and utility structures.

1.02 RELATED REQUIREMENTS
A. Section 01 10 00 - Summary:  Limitations on Contractor's use of site and premises.
B. Section 01 50 00 - Temporary Facilities and Controls:  Site fences, security, protective barriers,

and waste removal.
C. Section 01 70 00 - Execution and Closeout Requirements:  Project conditions; protection of

bench marks, survey control points, and existing construction to remain; reinstallation of
removed products; temporary bracing and shoring.

D. Section 01 74 19 - Construction Waste Management and Disposal:  Limitations on disposal of
removed materials; requirements for recycling.

1.03 DEFINITIONS
A. Demolition:  Dismantle, raze, destroy or wreck any building or structure or any part thereof.
B. Remove:  Detach or dismantle items from existing construction and dispose of them off site,

unless items are indicated to be salvaged or reinstalled.
C. Remove and Salvage:  Detach or dismantle items from existing construction in a manner to

prevent damage.  Clean, package, label and deliver salvaged items to Owner in ready-for-
reuse condition.

D. Remove and Reinstall:  Detach or dismantle items from existing construction in a manner to
prevent damage.  Clean and prepare for reuse and reinstall where indicated.

E. Existing to Remain:  Designation for existing items that are not to be removed and that are not
otherwise indicated to be salvaged or reinstalled.

1.04 REFERENCE STANDARDS
A. 29 CFR 1926 - Safety and Health Regulations for Construction; Current Edition.
B. NFPA 241 - Standard for Safeguarding Construction, Alteration, and Demolition Operations;

2022, with Errata (2021).
PART 3  EXECUTION
2.01 DEMOLITION

A. Remove concrete flatwork as shown on plans, protect existing concrete to remain.  Remove
flatwork at nearest cold joint or sawcut at location shown on plan.

B. Concrete pool shell to be completely removed including associated plumbing and electrical
work.

C. Remove other items indicated, for salvage, relocation, recycling, and ______.
2.02 GENERAL PROCEDURES AND PROJECT CONDITIONS

A. Comply with applicable codes and regulations for demolition operations and safety of adjacent
structures and the public.
1. Obtain required permits.
2. Comply with applicable requirements of NFPA 241.
3. Provide, erect, and maintain temporary barriers and security devices.
4. Use physical barriers to prevent access to areas that could be hazardous to workers or

the public.
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5. Conduct operations to minimize effects on and interference with adjacent structures and
occupants.

6. Do not close or obstruct roadways or sidewalks without permits from authority having
jurisdiction.

7. Conduct operations to minimize obstruction of public and private entrances and exits. Do
not obstruct required exits at any time. Protect persons using entrances and exits from
removal operations.

8. Obtain written permission from owners of adjacent properties when demolition equipment
will traverse, infringe upon, or limit access to their property.

B. Do not begin removal until receipt of notification to proceed from Owner.
C. Protect existing structures and other elements to remain in place and not removed.

1. Provide bracing and shoring.
2. Prevent movement or settlement of adjacent structures.
3. Stop work immediately if adjacent structures appear to be in danger.

D. Minimize production of dust due to demolition operations. Do not use water if that will result in
ice, flooding, sedimentation of public waterways or storm sewers, or other pollution.

E. Hazardous Materials:
1. If hazardous materials are discovered during removal operations, stop work and notify

Architect and Owner; hazardous materials include regulated asbestos containing
materials, lead, PCBs, and mercury.

F. Perform demolition in a manner that maximizes salvage and recycling of materials.
1. Comply with requirements of Section 01 74 19 - Construction Waste Management and

Disposal.
2. Dismantle existing construction and separate materials.
3. Set aside reusable, recyclable, and salvageable materials; store and deliver to collection

point or point of reuse.
G. Partial Removal of Paving and Curbs:  Neatly saw cut at right angle to surface.

2.03 EXISTING UTILITIES
A. Coordinate work with utility companies. Notify utilities before starting work, comply with their

requirements, and obtain required permits.
B. Protect existing utilities to remain from damage.
C. Do not disrupt public utilities without permit from authority having jurisdiction.
D. Do not close, shut off, or disrupt existing life safety systems that are in use without at least 7

days prior written notification to Owner.
E. Do not close, shut off, or disrupt existing utility branches or take-offs that are in use without at

least 3 days prior written notification to Owner.
F. Locate and mark utilities to remain; mark using highly visible tags or flags, with identification of

utility type; protect from damage due to subsequent construction, using substantial barricades if
necessary.

2.04 DEBRIS AND WASTE REMOVAL
A. Remove debris, junk, and trash from site.
B. Remove materials not to be reused on site; comply with requirements of Section 01 74 19 -

Waste Management.
C. Leave site in clean condition, ready for subsequent work.
D. Clean up spillage and wind-blown debris from public and private lands.

END OF SECTION
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